Worcester County Administration Office
1 West Market Street, Room 1103
Snow Hill, MD 21863
Ph. 410-632-1194 Fax 410-632-3131

Email: purchasing(@co.worcester.md.us

Addendum # 2 — George Island Landing — Replacement of Boat Ramp,
Bulkhead, and Revetment Improvements

04/13/26
Date of Addendum:

NOTICE TO ALL BIDDERS AND PLANHOLDERS

The Proposal Documents for the above-referenced Project are modified as set forth in this Addendum. The original
Proposal Documents and any previously issued addenda remain in full force and effect, except as modified by this
Addendum, which is hereby made part of the Proposal Documents. Vendors will take this Addendum into
consideration when preparing and submitting a Proposal and shall acknowledge receipt of this Addendum in the
space provided in the Proposal Documents.

PROPOSAL SUBMITTAL DEADLINE

The Proposal submittal time has not been changed.

1.0 - ATTACHMENTS

Item | Description

2.0 — CLARIFICATIONS

The following clarifications are provided as a matter of information to clarify issues raised about the Proposal
Documents.

Item | Description

3.0 - QUESTIONS AND ANSWERS

The following questions and answers are provided as a matter of information to clarify issues raised about the
Proposal Documents.

Item | Questions and Answers

Can a quantity of stone be provided for pricing with an additional unit pricing per ton of stone placed above
1 the provided quantity?
We estimate the volume of stone to be 720CY

Can a quantity of fill removal for the widened second lane of the ramp be provided with an additional unit
pricing per CY of fill removal above the provided quantity? The unit pricing could cover fill removal

2 over the entire ramp if unsuitable subgrade is found that doesn’t meet compaction and needs to be
removed as well.

We estimate the volume of fill to be removed for widened section to be 20 CY

Can a width of pier be provided for the NE timber dock?
The deck boards should be 4 feet long

END OF ADDENDUM
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